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General Services Administration 

Federal Acquisition Service 
Assisted Acquisition Services Division 

Southeast Sunbelt Region 
 

PERFORMANCE WORK STATEMENT 
Task Title:  PEX Software and Systems Engineering Support 

 
Task Order No:  ID04120115 

Date:  04/15/2020 
 
 
 
 
Modification History: 
 
Mod 062: Mod 062 is issued to closeout this task and de-obligate residual funding in the 
amount of $4,784.36 
 
Mod61:  Deob residual funding in the base year, option year one, and extension period of 
performance. 
 
Mod60:  Deob residual funding from Extension period of performance 
 
Mod59:  Option Year Two funding de-obligation in the amount of $277,689.01 
 
Mod58:  Incorporate updated Government Furnished Property Listing. 
 
Mod57:   

• PWS 8.7, Increase ODC Budget to $160,000.00 for extension Period of Performance 
• PWS 8.7.1, increase Training Budget to $5,000.00 for extension Period of Performance 
• PWS, 8.8.1, Increase Travel Budget to $90,000.00 for extension Period of Performance 
• PWS 3.3.1, Change coverage/support hours of Help Desk back to 0700 – 1600  
• Add incremental funding to extension Period of Performance 

 
Mod56:   

• No Cost Realignment of Option Year Two Ceiling: 
• Reduce Labor CLIN by $190,000.00 
• PWS 8.7, Increase ODC CLIN by $180,000.00 
• PWS, 8.8.1, Increase Travel CLIN by $10,000.00 

• PWS 3.3.1, Change hours of Help Desk coverage/support to 0600 – 1800 Central Time. 
• Add incremental funding to Extension period of performance 

 
Mod55:  Extend Task Order through 02/29/2016, PWS paragraph 1.1, 8.7, 8.7.1, 8.8.1 
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Mod54:  

• Increase and Decrease in Level of Effort, PWS paragraph 11.0 
• Include Updated GFE and Mobile Devices 
• Add incremental funding to Option Year Two 

 

Mod53:  Add incremental funding to Option Year Two 
 
Mod52: 

• Update PWS 1.1 Client/COR Representative 
• PWS 5.1 – Delete Kelly Goshorn, replace with COR 
• Add incremental funding to Option Year Two 
• De-obligate residual funds in Option Year One 

 
Mod51:   

• Add incremental funding to Option Year Two 
• Reflect the new date on GFE list in PWS, 12.0 

Mod50: 
• Incorporate updated GFE list 
• Add incremental funding to Option Year Two 

 
Mod49:  Add incremental funding to Option Year Two 
 
Mod48: 

• Increase ODC budget to $130,000.00, paragraph 8.7 
• Add Training requirement and $15,000 budget, paragraph 8.7.1 
• Update paragraph 9.0, Invoice and Payment 
•    Paragraph 8.5.1 – update clause reference date 
•    Paragraph 8.10 -  update clause reference date 
•    Paragraph 8.17 – update clause reference date 
• Paragraph 9.0 – update clause reference date 

 

Mod47:  Add incremental funding 
 
Mod46:  Add incremental funding 
 
Mod45:  Requirements complexity change, PWS 3.1, 3.3.3, 3.3.4 
 
Mod44:  Add incremental funding to Option Year Two 
 
Mod43:  Add incremental funding to Option Year Two  
 
Mod42:  Add incremental funding to Option Year Two 
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Mod41:  Add incremental funding to Option Year One 
 
Mod40:  Add incremental funding to Option Year Two 
 
Mod39:  Add incremental funding to Option Year Two 
 
Mod38:   

• Add incremental funding to Option Year Two 
• De-obligate $2,006.68, MIPR  from the base  year 
• Update/Change Client/COR Representative, paragraph 1.1 
• Delete Alternate COR POC, paragraph 1.1 

Mod37:  Add incremental funding to Option Year Two 
 
Mod36:  Add incremental funding to Option Year Two 
 
Mod35:  Add incremental funding to Option Year Two 
 
Mod34:  Exercise Option Year Two 
 
Mod33: Add incremental funding to Option Year One. 
 
Mod32: Add incremental funding to Option Year One. 
 
Mod31: Add incremental funding to Option Year One. 
 
Mod30:  Add incremental funding to Option Year One. 
 
Mod29:  Add incremental funding to Option Year One. 
 
Mod28: 

• Increase the base year ODC budget from $40,000.00 to $117,000.0, PWS 8.7 
• Decrease the base year travel budget from $150,000.00 to $75,000.00, PWS 8.8.1 
• Add incremental funding to Option Year One in the amount of $5,625.96 

 
Mod27:   De-obligate residual funding in the base year 
 
Mod 26:  Add incremental funding to Option Year One 
 
Mod 25:  Add incremental funding to Option Year One 
 
Mod 24:  Realign residual funding from base year to option year one 
 
Mod23: Add incremental funding to Option Year One 
 
Mod22:  Add incremental funding to Option Year One 

(b) (4)
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Mod21:   

• Add incremental funding to Option Year One 
• Add Alternate Contracting Officer, paragraph 1.1 
• Administrative update, paragraph 9.0 

Mod20:   
• Update PWS 1.1, Client Organization Name and Alternate COR 
• Additional workload requirements, paragraph 3.3.4 and 3.3.4.1 
• Update Government Furnished Items and Information, PWS paragraph 8.5  
• Update paragraph 8.7 (ODC) request process and increase estimated budget 
• Base Year ODC estimated budget evaluated and reduced, paragraph 8.7 
• Update PWS 8.8 (Travel) 

Mod19:  Add incremental funding to Option Year One. 
 
Mod18:  Add incremental funding to Option Year One. 
 
Mod17:  Add incremental funding to Option Year One. 
 
Mod16:  Add incremental funding to Option Year One. 
 
Mod15:  

• Exercise Option Year One 
• Add Sustainable Acquisition FAR Clause Citations in paragraph 8.7. 

 
Mod14:  Add Incremental Funding to base year. 
 
Mod13:  Add Incremental Funding to base year. 
 
Mod12:  Add Incremental Funding to base year. 
 
Mod11:  Add Incremental Funding to base year. 
 
Mod10:  Add Incremental Funding to base year. 
 
Mod09:  Add Incremental Funding to base year. 
 
Mod08:  Add Incremental Funding to base year. 
 
Mod07:  Add Incremental Funding to base year. 
 
Mod06:  Add Incremental Funding to base year. 
 
Mod 05:  Add Incremental Funding to base year. 
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Mod 04:   
• Paragraph 3.4- Customized On-Site Support – add Peterson AFB, Colorado Springs, 

CO. 
• Realignment of skill levels and increase level of effort (PWS 3.1, 3.2, 3.3, 3.4) 
• Add Contractor Manpower Reporting, paragraph 8.18 

Mod 03:  Add incremental funding to base year. 
 
Mod 02:  Increase ODC budget for base year and option years, Paragraph 8.7.  
 
Mod 01:   

• Period of Performance, paragraph 1.5, update base year start date IAW effective date 
of award. 

• Paragraph 9.0 Invoicing and Payment – Include FAR 52.232.99, Providing 
Accelerated Payment to Small Business Subcontractors (Deviation)(AUG 2012) 

• Deob funding from base year.  
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1.0 Introduction:  Work is to be accomplished for the Air Force Material Command (AFMC), Air 
Force Life Cycle Management Center/HBBD (AFLCMC/HBBD), herein referred to as Client, 
through the General Services Administration (GSA), Federal Acquisition Service (FAS), 
Assisted Acquisition Services Division, Southeast Sunbelt Region. 

 
1.1 Points of Contact:  

 GSA Senior Project Manager  
            Name:   Joann Cox  
            Address: 700 S. Palafox Street, Suite 125 

City, State, Zip: Pensacola, FL  32502 
Phone:  
FAX: (850) 435-8496 
E-mail:  joann.cox@gsa.gov 

 
            GSA Senior Contracting Officer (SCO)  

Name:   Karen Ziemba  
            Address: 700 S. Palafox Street, Suite 125 

City, State, Zip: Pensacola, FL  32502 
Phone:  
FAX: (850) 435-8496 
E-mail:  Karen.ziemba@gsa.gov 
 
Alternate Senior Contracting Officer: 
Name:   Leigh Ann Gunter  

            Address: 700 S. Palafox Street, Suite 125 
City, State, Zip: Pensacola, FL  32502 
Phone:  
E-mail:  leigh.gunter@gsa.gov 

 
Client/COR Representative 

 Name:  David Konradt 
 Address: AFMC AFLCMC/HBBD, 410 I Government Street   
 City, State, Zip: Valparaiso, FL 32580 
 Phone:  
 FAX: (850) 882-0884 
 E-mail:  
 
 Alternate Client/COR Representative (ACOR) 
 Name:  Harley White 
 Address:  AFMC AFLCMC/HBBD, 11 Barksdale Street, Bldg. 1614   
 City, State, Zip: Hanscom AFB, MA 01731-1700 
 Phone:  
 FAX: (850) 882-0884 
 E-mail:  
  

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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1.2 Background:  Patriot Excalibur (PEX) provides a unit-level software toolset that 
enables Air Force (AF) operations group personnel to conduct accurate and real-time 
operational tasks, connecting functional areas within a unit.  PEX supports both flying and 
non-flying units and MAJCOMs.  PEX is the scheduler of record for Unit Level/Unit 
Command and Control (UL/UC2). It is neither aircraft Mission Design Series (MDS) nor unit 
type limited.  PEX reduces scheduling workload through integration and automation; supports 
a spectrum of missions ranging from day-to-day training and proficiency flying, peacetime 
operational/exercise sorties, to operations supporting conventional or unconventional armed 
conflicts; supports unit-level scheduling, training, Standardization and Evaluation (Stan Eval) 
and aircraft maintenance; schedules personnel and aircraft; tracks personnel training 
currencies and qualification; and manages the AF Stan Eval programs including testing, 
certifications, read files, and “No-Go” programs.  PEX ties all of the functional areas of a 
squadron organization together, seamlessly sharing information and enhancing situational 
awareness across operations. 
 
1.3 Objective:  To obtain contractor software and systems engineering services to 

upgrade, deploy and maintain the PEX software and to support its operations in the 
field.  Support is required in the following areas: 
• Project Management  

• Systems Analysis  

• Requirements Development 

• Design Development 

• Software Development 

• Software Testing  

• Software Information Assurance/Certification 

• Network administrative Support 

• Systems Deployment  

• Software Configuration Management  

• Software Quality Assurance 

• Software Training 

• Software Help Desk 
•  

1.4 Task Order Type:   Time and Materials 
 
1.5 Period of Performance: Duration of this task is for a base year, and 2 option years 

and a 6 month extension period of performance.   
 

• Base Period: 1 Sep 2012 17 Sep/2012 – 31 Aug 2013 
• Option 1: 1 Sep 2013 – 31 Aug 2014 
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• Option 2: 1 Sep 2014 – 31 Aug 2015 
• 6 Month Extension:  09/01/2015 – 02/29/2016 

 
FAR 52.217-8, Option to Extend Services. (Nov 1999) 
The Government may require continued performance of any services within the limits 
and at the rates specified in the contract. These rates may be adjusted only as a result 
of revisions to prevailing labor rates provided by the Secretary of Labor. The option 
provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option 
by written notice to the Contractor within thirty (30) calendar days of the end of the 
task order.  
 
FAR 52.217-9, Option to Extend the Term of the Contract. (Mar 2000) 
(a) The Government may extend the term of this contract by written notice to the 
Contractor within thirty (30) calendar days before the contract expires; provided that 
the Government gives the Contractor a preliminary written notice of its intent to 
extend at least sixty (60) calendar days before the contract expires. The preliminary 
notice does not commit the Government to an extension.  
(b) If the Government exercises this option, the extended contract shall be considered 
to include this option clause.  
© The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed 3 years. 
 
The following clause is incorporated by reference. 
 
FAR 52.217-5, Evaluation of Options (Jul 1990) 
 

2.0      Scope:  The purpose of this task is to obtain contractor software and systems 
engineering services to upgrade, deploy and maintain the PEX software and to support 
its operations in the field.  

 
3.0 Performance Requirements:   
 

Currently, there are three (3) additional contracts that provide support for the PEX 
program.   In executing the requirements of this PWS, it will be necessary for the 
contractor to fully participate in a collaborative partnership with these other contracts 
and contractors to meet the overall objectives of the PEX program office.   
 
This contractor is required to be certified at Capability Maturity Model Integration 
(CMMI), which is a process improvement approach that provides organizations with 
the essential elements of effective processes. 

 
3.1       Software Engineering – Functional Requirements.  The contractor shall perform 

software and systems engineering tasks for the requirements, design, implementation, 
integration, and support of all software and associated documentation for new, 
upgraded, and existing PEX capabilities.  Using an Agile software engineering 
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approach, specific functional requirements are fluid throughout the life cycle of the 
project.  The PEX program is conducted in accordance with Agile principles, one of  
which states: “Welcome changing requirements, even late in the development.”   
Accordingly, the capabilities described in Sections 3.1.1 and following represent 
functions that either currently exist or are contemplated to be included in the PEX 
product line as of the issuance of this performance work statement.  However, through 
the iterative process of requirements and product definition embodied in the Agile 
approach, any of these capabilities may be deprecated and new capabilities added to 
the PEX system over the course of the period of performance. 

 
 The contractor shall implement technology changes on an aggressive timeline 

validated by the administrative command AFLCMC.  The contractor shall implement 
a deployment model created by DoD changes of Joint Information Environment 
Operations Concept of Operations, (JIE Operations CONOPS) January 25, 2013, to 
the program’s deployment environment (cloud deployment and data center 
consolidation).  The contractor must have domain and expert technical knowledge and 
decision making skills to ensure that no critical impact occurs to the overall project 
implementation.  Contractor’s technical leadership is required in these evolving major 
tasks to meet project objectives. 

 
3.1.1    Scheduling:  Provide effective and timely unit-level scheduling support to user 

productivity, reduce pre- and post-mission time, ease administrative and reporting 
tasks, increase the accuracy and dependability of unit data, standardize unit systems, 
reduce life-cycle costs, and improve both security and accountability.  Support and 
maintain the following functional capabilities: 

• Flying Hours Plan 
• Mission Board 
• Crew and Weapons Scheduling 
• RPA Scheduling 
• Ground Commitment Scheduling 
• Personnel Availability Management 
• Operational Risk Management 
• Air Tasking Order Interface 
• Create customizable displays, forms, and reports. 

 
3.1.2    Training:  Provide management, displays, and reports of courses, classes, and 

students undergoing unit level qualification training as follows: 

• Provide the ability to create syllabus driven training courses at the local level.  

• Enable the squadron to manage the personnel currently enrolled in training 
programs by providing the ability to: 
o Manipulate records in accordance with unit processes 
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o Expose relevant information across function areas such as Scheduling, and 
Standardization and Evaluation 

o Build and maintain a complete AF training folder with all appropriate AF 
forms and memorandums for record   

• Provide ability to interface through appropriate technologies with other training 
record systems as required to support unit processes, e.g. enter, audit, approve, 
export and view Air Force  Aviation Resource Management System (ARMS) 
Continuation Training events.  

• Support the import of information from authoritative data source as required, e.g.  
ARMS qualifications and currency data.   

• Provide intuitive and user friendly interfaces which ease the workload on the 
squadron by including such things as: 
o The ability to filter/select aircrew members based on qualification data to 

support scheduling functionality   
o The ability to create reporting worksheets which can be used by squadron 

members to report event accomplishment, then audited and approved by 
training officials to validate requirements accomplishment and track progress 
towards completing cycle requirements 

o Export training information to other programs as required to meet squadron 
mandates, such as aviation unit’s events accomplishment to the ARMS 
database.   

 
3.1.3   Standardization Evaluation (Stan/Eval):  Provide management and support 

automation of unit Stan Eval functions as follows: 

• Provide a Stan Eval management module which enforces governing instructions so 
that squadron members can use PEX to  
o manage squadron Stan Eval program, providing reports as required 
o track evaluation completion, evaluation requisites, notifications, forms 

completion 
o  conduct testing  
o complete required forms 
o track special qualifications   

• Provide a robust testing module which supports standardization evaluation 
requirements for creating, administering, and managing a unit testing program 
including trend analysis 

• Provide a Go/No-Go decision support function which crosses all squadron 
functional areas, as required 
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• Manage the creation, assignment, and completion of read file items through their 
life cycle. 

3.1.4   Aircraft Maintenance:  Provide management and support of unit Aircraft 
Maintenance functions for communicating with operations personnel as follows: 

• Communicate the tracking of aircraft status and discrepancies  

• Provide weapons loads information, requested and actual configurations and track 
unit weapons inventory allocation.   

• Interface as required with authoritative maintenance systems such as the 
Electronic Maintenance Operations Control Center (EMOCC), for instance 
through UL/UC2 

3.2 Software Engineering – Environmental Requirements.  The contractor shall 
perform PEX software engineering activities within the following development 
environment requirements and constraints: 

• Software will be developed in a CMMI® 3 environment using SCRUM and Agile 
methodologies 

• PEX software must support access control using IA compliant solutions such as 
single sign-on using the AF Public Key Infrastructure (PKI) Certificates on the 
Common Access Card (CAC) 

• PEX is provided to foreign governments and the contractor must be able to 
support and operate under the security requirements of the International Traffic in 
Arms Regulations (ITAR) for Foreign Military Sales (FMS). 

• PEX software must meet the security and accreditation requirements use on  
NIPRNET, SIPRNET and JWICS and be compliant with Defense Information 
Assurance Certification and Accreditation Packages (DIACAP) standards 

• PEX software must be developed and tested in the Air Force Standard Desktop 
Configuration and Federal Desktop Configuration 

• Tracking and monitoring of Agile development processes through the use of a 
modern information management system 

• Development of n-tiered web applications seamlessly integrating a variety of 
technologies: Silverlight, ASP, ASP.NET, JavaScript, ExtJS and AJAX 

• Development of a desktop client application that integrates MFC components with 
locally hosted ASP.NET web pages 

• Development of Service Oriented applications implementing the WS-* with the 
flexibility of deployment using a variety of protocols including TCP, Named 
Pipes, HTTP and MSMQ. 

• Installation, configuration and utilization of Microsoft Team Foundation Server 
for source control, configuration management, continuous integration and daily 
build processes 

• Integration and creation of a WiX MSI into an automated build process 
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• Integration of automated regression test scripts into an automated build process 

• Creation of an automated unit tests suite that integrates into a continuous 
integration build process 

• Development of automation tools to assist users with routine administrative tasks 
such as network configuration and database management 

• Collaborative development and testing experience with UL/UC2 – Unit Level/Unit 
Command and Control 

• Visual Studio 2010 

• SQL Server 2008 

• Lab Manager 

• MS Test 

3.3 PEX Operations Support.   Provide operations support to fielded PEX systems and 
flying operations Subject Matter Expertise as follows: 
 
3.3.1 Help Desk:  Staff the PEX Help Desk Monday- Friday, 0700-1600 0600  1800 U.S. 

Central time.  Respond to trouble calls and request for user assistance from PEX users 
world-wide. 

 
3.3.2 Knowledge Base:  Develop and support a searchable knowledge base of PEX support 

issues that can be accessed worldwide on a 24/7 basis. 
 
3.3.3 User Training:  Setup, maintain and operate a training classroom in contractor-

provided facilities with PEX workstations that mirror systems currently deployed in 
the field.  Conduct PEX user training as follows: 
• Conduct a monthly five-day software training basic course in the PEX classroom 

• Conduct one off-site, three-day training expeditions weekly worldwide 

• Develop and deliver courseware, computer-based training, and other training and 
visual aids 

• The contractor shall provide independent coordination for standard training 
expeditions from three-days up to ten-day duration.   

3.3.4 Subject Matter Experts (SME):  Provide Subject Matter Expertise in air 
operations management for fighter, bomber, airlift, air refueling, special 
operations, remotely piloted aircraft, and flight management.  SMEs will 
participate in the software engineering efforts to validate and verify software 
requirements.  The SMEs will participate in software test activities to evaluate the 
functions and capabilities of the software to provide operational usefulness in the 
field.  The Contractor shall provide technical knowledge and analysis of highly 
specialized applications and operational environments, high-level functional 
systems analysis, design, integration, documentation and implementation advice 
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on exceptionally complex problems that need extensive knowledge of the subject 
matter for effective implementation.   The contractor must possess and apply 
comprehensive knowledge across key tasks in this high impact assignment.  The 
contractor shall evaluate performance results and recommend major changes 
affecting short-term growth and success.   

 
 
3.3.4.1 Subject Matter Expertise will also provide business activities supporting the efficient 

operation and sustainment of the PEX program. 
 
3.3.5 System Security:  Support system security testing and accreditation through the 

following activities: 
 

• Test PEX software on systems that are configured in accordance with Defense 
Information Systems Agency (DISA) Security Technical Implementation Guides 
(STIG). 

• Perform software security evaluations 

• Develop DIACAP packages 
3.3.6 Development/Test System Administration:  Install, configure, maintain, patch, 
repair and replace developer desktop systems and environments, printers, database servers, 
and web servers within the PEX development and test environment.   
3.3.7 Field System Installation:  Provide remote and on-site assistance with installation 

and configuration of PEX.  Develop desktop client installation packages. 
3.3.8 Test, Integration, Demonstration, and Exercise Support:  Perform PEX testing, 

operational testing, demonstrations, and end-user exercise support. 
 
3.4 Customized On-Site Support: Provide dedicated, on-site support for customized 

applications, interfaces, and system administration.  Individual headquarters, wings, 
and lower echelon organizations may opt to request and fund dedicated, on-site 
contractor staff to develop specialized interfaces, reports, dashboards, and other 
applications that externally interact with PEX, Theater Battle Management System 
(TBMCS), ARMS, Expeditionary Combat Support System (ECCS), War Fighter’s 
Edge (WEDGE), et al.  Such support may also include administration of local 
systems.   

 
• Specific requirements may vary significantly by unit.  Upon approval and 

funding, the contractor shall provide the on-site level of effort needed to 
satisfy the local requirements. 

 
• As part of an on-site support request, the government will provide the specific 

requirements to the contractor and the contractor shall work with the 
government to develop the technical approach and staffing to satisfy the 
requirement. 
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• Contractor personnel assigned to customized on-site support shall be resident 

in the local area of the supported unit.  Customized on-site support is currently 
provided at two one locations – 509th Bomb Wing at Whiteman AFB, MO.,  
and Air Force Global Strike Command at Barksdale AFB, LA,  Peterson AFB, 
Colorado Springs, CO.   

 

 
3.5   Interface With External Systems. Interface PEX with external systems such as 

UL/UC2, ARMS, NetCDS, and other systems as required, with emphasis on 
development and support of Service Oriented Architectures (SOA). 

 
3.6       Service Oriented Architecture.  The contractor shall monitor existing DoD programs 

including Net-Centric Enterprise Services (NCES), Net-centric Enterprise Solutions 
for Interoperability (NESI), TIA, Singularly Managed Infrastructure with Enterprise 
Level Security (SMI-ELS) and others to inform design decisions and ensure 
portability to future SOA infrastructures.   

.   
 

4.0 Performance Criteria Matrix:   
 

Deliverable or 
Required 
Services 

Performance Standard(s) Acceptable 
Quality Level  

Method of 
Surveillance 

PWS 3.1 
Software 
Engineering 
Functional Req 

Completeness, timeliness, and 
accuracy of PWS requirements   

Meet PWS 
requirements 
97% of the 
time 

Government 
Review, Periodic 
Inspections. 

PWS 3.2   
Software 
Engineering 
Environment 
Requirement 

Completeness, timeliness, and 
accuracy of PWS requirements 

Meet PWS 
requirements 
97% of the 
time 

Government 
Review, Periodic 
Inspections. 

PWS 3.3 PEX 
Operations 
Support 

Contractor receives no more than 
one formal customer complaint or 
contract discrepancy report per 
month of service for this task order.  
Contractor successfully resolves any 
customer complaints within five 
working days of receipt or less time 
as specified in the subtasks 

Meet PWS 
requirements 
97% of the 
time 

Government 
Review, Periodic 
Inspections, 
Customer 
Compaints. 

PWS 3.4  
Customized On-
Site Support 

Contractor receives no more than 
one formal customer complaint or 
contract discrepancy report per 
month of service for this task order.  

Meet PWS 
requirements 
97% of the 
time 

Government 
Review, Periodic 
Inspections, 
Customer 
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Contractor successfully resolves any 
customer complaints within five 
working days of receipt or less time 
as specified in the subtasks 

Complaints. 

PWS 3.5  
Interface with 
External 
Systems 

Completeness, timeliness, and 
accuracy of PWS requirements.   

Meet PWS 
requirements 
97% of the 
time 

Government 
Review, Periodic 
Inspections. 

PWS 3.6  
Service Oriented 
Architecture 

Completeness, timeliness, and 
accuracy of PWS requirements 

Meet PWS 
requirements 
97% of the 
time 

Government 
Review, Periodic 
Inspections. 

PWS 8.11   
Status Report 
(Monthly) 

Due on the 10th business day 
following the close of the calendar 
month.  Electronically  posted in 
ITSS. 

 
Meet standard 
allowed 95% 
of the time 

 
Government 
review and 
acceptance 

 
 
 
4.1     Contract Performance Evaluation 
 

In accordance with FAR 8.406-7, Contractor Performance Evaluation and FAR 42.15, 
Contractor Performance Information, interim and final past performance information 
will be submitted by the GSA Contracting Officer, GSA Customer Account Manager, 
or COR through the Contractor Performance Assessment Reporting System (CPARS) 
for archival in the Federal Past Performance information Retrieval System (PPIRS).   

 
5.0 Task Order Deliverables:  All deliverables shall be delivered to the Client 

Representative (CR) no later than the specified dates stated in the Performance matrix 
in Section 4.0. 

 
5.1 Initial Business and Technical Meeting:  Within ten (10) business days following 

the task award date, contractor will meet with the GSA Customer Account Manager 
and the CR/COR, Kelly Goshorn at the PEX Office,  Valparaiso, FL for a Kick-off 
meeting to review goals and objectives of this task order, and to discuss contract and 
technical requirements. 
 

6.0 Records/Data:  The Air Force retains unlimited government rights to the PEX 
software and associated data.  The program office for PEX requests any additional 
work with programs or modules funded by the PEX office continue ownership by the 
government.  All data and data rights associated with this effort will be property of the 
United States Air Force. 
 
The following clause is incorporated by reference.   

 
DFAR 252.227-7013, Rights in Technical Data–Noncommercial Items 
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DFAR 252.227-7014, Rights in Noncommercial Computer Software and 
Noncommercial Computer Software Documentation. 

  
7.0 Inspection and Acceptance:  Inspection and acceptance will occur in accordance 

with FAR 52-246-6, Inspection of Services – Time and Material and Labor Hour.  In 
the absence of other agreements negotiated with respect to time provided for 
government review, deliverables will be inspected and the contractor notified of the 
CR’s findings within five (5) work days of normally scheduled review.  If the 
deliverables are not acceptable, the CR will notify the GSA CAM immediately. 

 
Unsatisfactory work – Performance by the contractor to correct defects found by the 
Government as a result of quality assurance surveillance and by the contractor as a 
result of quality control, shall be at its’ own expense and without additional 
reimbursement by the government.   Unless otherwise negotiated, the contractor shall 
correct or replace all non-conforming services or deliverables not later than five (5) 
workdays after notification of non-conformance. 
 

7.1 Quality Control:  The contractor shall provide and maintain a Quality Control Plan 
(QCP) that contains, as a minimum, the items listed below to the CR and GSA CAM 
for acceptance not later than ten (10) calendar days after award.  The GSA CAM will 
notify the contractor of acceptance or required modifications to the plan.  The 
contractor shall make appropriate modifications and obtain acceptance of the plan 
within thirty (30) calendar day from the date of award. 

 
The QCP shall include the following minimum requirements: 

 
• A description of the inspection system to cover all major services and 

deliverables.  The description shall include specifics as to the areas to be 
inspected on both a scheduled and unscheduled basis, frequency of 
inspections, and the title of inspectors. 

 
• A description of the methods to be used for identifying and preventing defects 

in the quality of service performed. 
 

 
• A description of the records to be kept to document inspections and corrective 

or preventative actions taken. 
 

 
• All records of inspections performed shall be retained and made available to 

the Government upon request throughout the task order performance period, 
and for the period after task order completion, until final settlement of any 
claims under this task order. 
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7.2 Quality Assurance:  The Government will evaluate the contractor’s performance of 
this task order.  For those tasks listed in the Performance Matrix, the CR or other 
designated evaluator will follow the method of surveillance specified in this task 
order.  Government personnel will record all surveillance observations.  When an 
observation indicates defective performance, the CR or other designated evaluator will 
require the contractor manager or representative at the site to initial the observation.  
The initialing of the observation does not necessarily constitute concurrence with the 
observation.  It acknowledges that the contractor has been made aware of the non-
compliance.  Government surveillance of tasks not listed in the Performance Matrix or 
by methods other than those listed in the Performance Matrix (such as provided in the 
Inspection clause) may occur during the performance period of this task order.  Such 
surveillance will be done according to standard inspection procedures or other task 
order provisions.  Any action taken by the CO as a result of surveillance will be 
according to the terms of the task order. 

 
7.3       ORGANIZATIONAL CONFLICT OF INTEREST:  All actual or potential OCI 

situations shall be handled in accordance with FAR Subpart 9.5.  “Offeror” as used in 
this solicitation section addressing OCIs shall include all vendors that the company 
submitting this proposal has entered into a contractor teaming agreement or prime 
contractor subcontractor relationship with in connection with its proposal submission 
for this acquisition. 

  
If the Offeror is currently providing support or anticipates providing support to the 
Government that presents an actual or potential OCI with the requirements for this 
acquisition, OR, If the Offeror is currently performing or anticipates performing any 
other work for the Government under any proposal for any solicitation relating to the 
requirements for this order, the Offeror shall include in its proposal submission: 

 
(1) a statement identifying and describing the actual or potential OCI, and  
(2) a proposed OCI mitigation plan detailing the offeror’s recommendation for how 
the potential OCI may be avoided, neutralized and/or mitigated.  

 
If the Government determines an OCI cannot be avoided, neutralized, or mitigated, the 
offeror may be excluded from consideration for award. 
 

8.0 Task Order Terms and Conditions 
 
8.1 Place of Performance:  Off-site contractor facility (Valparaiso, Florida), with the 

exception of customized on-site support under paragraph 3.4, which will be executed 
in government facilities. 

 
8.2 Hours of Operation:  Normal working hours are 8:00 AM– 4:00 PM, Monday – 

Friday.  Contractors will be required to be available 9:00 AM – 3:00 PM Central 
Time. 
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Overtime:  Overtime is defined as hours billed at a premium over and above the 
awarded labor rate.   Any use of overtime must be prior approved by the Government 
Program Manager/COR.    

 
Extended Hours:  Extended hours may be authorized by the government Program 
Manager.  Extended hours are defined as any hours in excess of eighty (80) hours in a 
two (2) week billing period.  Any use of extended hours must be prior approved by the 
Government Program Manager/COR. 

 
8.3 Task Management:  The client shall identify a Client Representative (CR) and an 

Alternate Client Representative (ACR).  Management of this task will be performed 
by GSA through the CR.  The CR will participate in project meetings and receive task 
order deliverables.  The CR will provide technical assistance and clarification required 
for the performance of this task.  Deliverables must be submitted through GSA’s 
Web-Based Order Processing System (currently ITSS) for client approval. 

 
8.3.1 Contracting Officer’s Representative (COR) Designation:   After task order award, 

the Contracting Officer will appoint a COR and issue a COR Designation Letter 
stating the authority of the COR.  The contractor will receive a copy of the written 
designation.   

 
 The following clause is incorporated by reference.   
 
 DFARS 252-201-7000 Contracting Officer’s Representative (Dec 1991) 
 
8.4 Key Personnel:  The contractor shall identify key personnel by labor category and 

qualifications in their quote.  Any substitution of key personnel must be of equally 
qualified individuals as those identified in the contractor’s quote.  Key personnel to be 
identified include: 

 
• SCRUM Master 
• PEX Operations Support Team Leader 
• Development Team Leaders 
• Certified Information Systems Security Professional (CISSP®) 
• Air Operations Subject Matter Experts in each of the following areas: 

o Fighters 
o Bombers 
o Airlift 
o Air Refueling 
o Special Operations 
o Remotely Piloted Aircraft 
o Flight Management 
o Command and Control 
o Helicopters 
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8.4.1    Key Personnel Expertise:  The Contractor shall fully demonstrate experience and 
knowledge by providing personnel with expertise in the following areas (but not 
limited to): 

 
8.4.1.1  Agile Methods:  Experience and capabilities with successful development of 

complex systems in geographically dispersed, multi-vendor environment using 
SCRUM and Agile methods. 

 
8.4.1.2  Flying Operations:  Operational experience and air operations management 

knowledge in fighter, bomber, airlift, air refueling, special operations, remotely 
piloted aircraft, flight management command and control, and helicopters. 

 
8.4.1.3  Software:  Silverlight, Visual Studio (C#), SQL Server, MSDN for developers, 

Fiddler, Adobe RoboHelp, Adobe Captivate, and Version One for management of 
the requirements. 

 
8.4.1.4  Information Assurance:  DIACAP, Enterprise Information Technology Data 

Repository (EIDTR), Enterprise Mission Assurance Support Service (eMass), 
Incremental Information Assurance Accreditation, familiarity with Fortify. 

 
8.4.1.5  Security Training:  All personnel in positions of “elevated privileges” per DoD 

Regulation 8570 shall have, or shall obtain NLT 31 Dec 2012, necessary 
certification to comply with 8570 mandates.    

 
8.5 Government Furnished Items and Information:  The Government will provide 

equipment and technical information as required for the performance of this task.  
The Government will provide all furniture and automatic data processing resources 
(ADPR) and will retain accountability for these resources (coordinated AAC/PKZB 
and Eglin ECO).  See attached Equipment Inventory. 

 
The Government will provide the contractor a dedicated work area for on-site 
support. The Government will make available, desks, work space, utilities, electric 
power hook-up, computers, access to copiers, access to a facsimile machine, and 
telephone services, to include local calls through standard government assets. The 
contractor shall be provided the authority to access all information required to 
perform duties. All Government Furnished Equipment (GFE) shall be utilized in 
strict performance of contract related duties and the contractor shall maintain 
policies that prohibit fraud and abuse. The Government shall provide access to all 
necessary documentation and facilities required for this effort. 

 
8.5.1       Government Furnished Property (GFP) 
 

All GFP supplied by the Government will be in serviceable condition upon turn-
over and a complete inventory will be maintained by the Contractor until return of 
the GFP.   The contractor shall only use the government property (either furnished 
or acquired under this contract) for performing the contract, unless otherwise 
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provided for in the contract or approved by the Contracting Officer.  The contractor 
is responsible and accountable for all GFP within the provisions of the contract, 
including any property in the possession or control of a subcontractor.  The 
contractor must establish and maintain a system to manage (control, use, preserve, 
protect, repair, and maintain) government property in its possession.  See 
Attachment 1 (Government Property Listing). 
 
The following clause is incorporated by reference. 

 
   FAR 52.245.1 – Government Property (Aug 2012) 

 
8.6 Contractor Furnished Items:  Except for those items or services stated in section 8.5 

as Government furnished, the contractor must furnish everything needed to perform 
this contract according to all its terms.  The Contractor must provide all facilities and 
maintenance of facilities to include cleaning of the facilities and stocking the restrooms 
with paper towels and toilet paper.  The contractor will provide office supplies, to include 
paper for copiers, folders, presentation materials, etc. 
 

8.7 Other Direct Cost (ODC):  ODCs are anticipated on this task order.  ODCs are 
categories of charges utilized by the contractor in the performance of the contract 
service.  ODCs are ancillary in nature and integrally related to the contractor’s ability 
to perform the service being acquired, i.e., they must be necessary and integral for the 
overall service being performed and completion of the task.  ODCs cannot be the 
primary purpose of a task order.  The ODC must satisfy the criteria expressed within 
the scope of the contract/task order.  ODCs must not duplicate cost covered in other 
areas of the contract.   

 
 Prior to acquiring ODCs, the contractor shall submit a request form (in contractor 

format), via an action memo in the GSA IT Solutions Shop (ITSS) web-based order 
processing system.  The form shall be submitted to the Contracting Officer’s 
Representative (COR) and Contracting Officer for verification and approval.  This 
form must identify the item(s) to be purchased, estimated cost(s), vendor, reason for 
purchase and ODC budget balance.   All applicable backup documents shall be 
attached with the ODC request. 

 
 The COR and Contracting Officer will make a determination whether the request is 

necessary and integral to the performance of the task and document their decision in 
the Action Memo.  In some instances, a task order modification may be required to 
acquire the ODC.  In that situation, the ODC may not be purchased prior to award of 
the modification.  

 
Sustainable Acquisition FAR Clause Citations: 

FAR Subpart 52.223-1 – Biobased Product Certification – Products 
FAR Subpart 52.223-2 – Affirmative Procurement of Biobased Products Under 
Service and Construction Contracts 
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FAR Subpart 52.223-4 – Recovered Material Certification 
FAR Subpart 52.223-9 – Estimate of Percentage of Recovered Material  Content 
for EPA Designated Items 
FAR Subpart 52.223-15 – Energy Efficiency 
FAR Subpart 52.223-16 – IEEE 1680 Standard for the Environmental 
Assessment for the Environmental Assessment of Personal Computer Products 

 
All ODC Items must be itemized in the offeror’s quote. 

 
 The contractor shall ensure that the requested ODC costs will not exceed the 
estimated budget amount authorized in this task order.  The budget for contractor 
ODCs under this task order is estimated as follows: 
 

Base Period:       $7,000     $120,000.00  $40,000.00  $117,000.00 
Option Period One:     $7,000     $120,000.00  $350,000.00 
Option Period Two:    $7,000     $120,000.00   $130,000.00  $310,000.00 
6 Month Extension:   $86,214.00   $160,000.00 
 

8.7.1 Training 
Training of contractor employees assigned to this task order shall be performed at the   
contractor’s own expense, with these exceptions: 
 

• The Government has given prior approval for training to meet special 
requirements that are peculiar to the environment and/or operations 

 
• Limited contractor employee training may be authorized if the Government 

changes hardware or software during the performance of this task order, and it 
is determined to be in the best interest of the Government 

 
• The Government will not authorize contractor employees training to attend 

seminars, symposiums, or other similar conferences unless the GSA 
Contracting Officer or designee certifies and approves that attendance is 
mandatory for the performance of the task requirements 

 
In the event that the Government has approved and paid for contractor employee 
training, reimbursement shall not be authorized for costs associated with re-training 
replacement individual(s) should the employee(s) terminate from this task order. Costs 
that are not authorized include, but are not limited to, labor, travel, and any associated 
re-training expenses.  
 

• Base Period:    $0.00 
• Option Year One: $0.00 
• Option Year Two: $15,000.00   
• 6 Month Extension:    $0.00  $5,000.00 
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8.8 Travel:  Travel is to be reimbursed only in accordance with the Joint Federal Travel 

Regulations (JFTR).  All travel must be authorized by the Client Representative 
(CR)/Contracting Officer’s Representative (COR) and be in compliance with the task 
order and all other applicable requirements.  The contractor shall ensure that the 
requested travel costs will not exceed the amount authorized in this task order.   

 
 The contractor shall submit a contractor generated form to the CR/COR for 

authorization signature.  The form shall identify the name(s) of travelers, dates of 
trip(s), location(s), estimated cost(s), and purpose.  No travel shall be made without 
government CR/COR authorization.   Monthly invoices must have an electronic copy 
of the travel expense summary attached to the invoice for travel charges incurred for 
the month. (See attached Travel Expense Summary)   The contractor shall enter a 
copy of the approved form into ITSS when submitting monthly invoices.  The 
contractor shall ensure that the requested travel costs do not exceed the amount 
authorized in this task order.   

 
 The contractor shall report to the government when 75% of awarded reimbursable 

costs have been expended for each cost element (Travel, and ODC’s). 
  
8.8.1 Travel for Contractor Personnel:  The budget for the Contractor travel under this 

task order is: 
 

Base Period: $150,000  $75,000.00  
Option Period One: $150,000    
Option Period Two: $150,000   $160,000.00 
6 Month Extension:          $43,203.00  $90,000.00 
 

8.9 Privacy Act:  Work on this project may require that personnel have access to Privacy 
Information.  Personnel shall adhere to the Privacy Act, Title 5 of the U.S. Code, 
Section 552a and applicable agency rules and regulations. 

 
8.10 Security:  All personnel performing on this task must be cleared to the SECRET 

level, within 6 months after award.   During the six months, an interim clearance will 
be acceptable in lieu of a final clearance.   All work is to be performed in accordance 
with DoD Operational Security (OPSEC) requirements and in accordance with the 
OPSEC attachment to the DD254. Completed DD254 forms shall be submitted to the 
designated GSA Project Manager for the official contract file.     
 
The following clause is incorporated. 
 
FAR 52.204-9, Personal Identity Verification of Contractor Personnel. (Sept 2007) 
(a) The Contractor shall comply with agency personal identity verification procedures 
identified in the contract that implement Homeland Security Presidential Directive-12 
(HSPD-12), Office of Management and Budget (OMB) guidance M-05-24, and 
Federal Information Processing Standards Publication (FIPS PUB) Number 201.  
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(b) The Contractor shall insert this clause in all subcontracts when the subcontractor 
is required to have physical access to a federally-controlled facility or access to a 
Federal information system.  
 
The following clause is incorporated by reference. 
 
FAR 52.222-54, Employment Eligibility Verification (E-verify). (Jan 2009) (Aug 

2013) 
  

8.11 Monthly Reporting:  Each monthly report shall be due on the tenth (10th) business 
day following the close of the calendar month.  The report shall be submitted in the 
GSA’s electronic Web-Based Order Processing System (currently ITSS).   

 
8.11.1 Monthly Status Report (MSR):  The MSR shall contain the following information: 
 

• Brief description of requirements; 
• Brief summary of accomplishments during the reporting period and significant 

events regarding the task order; 
• Deliverables submitted or progress on deliverable products; 
• Any current or anticipated problems; and, 
• Brief summary of activity planned for the next reporting period. 

 
 The MSR shall include labor charges for actual hours worked and Support Items, 
which are authorized in the task (e.g., travel, training, etc.).  Charges shall not exceed 
the authorized cost limits established for labor and Support Items.  The government 
will not pay any unauthorized charges.  Original receipts, travel vouchers, etc. 
completed in accordance with Government Travel Regulations shall be maintained by 
the contractor to support charges other than labor hours and made available to 
Government auditors upon request. 

 
The MSR shall include the following: 
 

• Labor hours for each skill level (SL) category (specify the contractor employee 
name and SL); 

• Total labor charges for each skill category; 
• Support Items.  (Support Items must be individually itemized and specified by 

each individual category). (i.e. travel and per diem, training, security check 
fees, commodities, etc); 

• Total Support Item charges (G&A included – if allowed); and, 
• Total monthly charges. 
Note: Travel charges must include the traveler’s name, dates of travel, destination, 
purpose of travel and cost for each trip. 

 
8.12 Personal Service:  The client has determined that use of the GSA contract to satisfy 

this requirement is in the best interest of the government, economic and other factors 
considered, and this task order is not being used to procure personal services 
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prohibited by the Federal Acquisition Regulation (FAR) Part 37.104 titled “Personal 
Services Contract”. 

 
8.13 Problem Resolution:  The contractor shall bring problems, or potential issues, 

affecting performance to the attention of the CR and GSA PM as soon as possible. 
Verbal reports will be followed up with written reports when directed.   This 
notification shall not relieve the Contractor of its responsibility to correct problems for 
which they are responsible.  The Contractor will work cooperatively with the 
Government to resolve issues as they arise. 

 
8.14 Task Order Funding:   

 
            Incremental Funding –Time and Material:  It is anticipated that the Base Year will be 

fully funded upon award; however the Option Years might be incrementally funded.  
If incrementally funded, funds shall be added to the contract/order via a unilateral 
modification as the funds become available.  The contractor shall not perform work 
resulting in charges to the Government that exceed obligated funds.   
 
The Contractor shall notify the Contracting Officer in writing whenever it has reason 
to believe that the costs it expects to incur under this contract in the next sixty (60) 
days, when added to all costs previously incurred, will exceed 75 percent of the total 
amount so far allotted to the contract/order by the Government. The notice shall state 
the estimated amount of additional funds required to continue performance of the 
contract/order for the specified period of performance or completion that task.  
 
Sixty days (60) before the end of the period specified in the Schedule, the Contractor 
shall notify the Contracting Officer in writing of the estimated amount of additional 
funds, if any, required to continue timely performance under the contract or for any 
further period specified in the Schedule or otherwise agreed upon, and when the funds 
will be required.  
 
The Government is not obligated to reimburse the contractor for charges in excess of 
the contract/order funded amount and the contractor is not obligated to continue 
performance or otherwise incur costs that could result in charges to the Government in 
excess of the obligated amount under the contract/order. 
 
The following clauses are incorporated by reference. 

 
FAR 52.232-18, Availability of Funds.  (Apr 1984) 
 
DFAR 252.209-7999 Class Deviation – Representation by Corporations Regarding an 
Unpaid Delinquent Tax Liability or a Felony Conviction under any Federal Law 
 

 
8.15 Ceiling Price Notification:   If at any time the Contractor has reason to believe that 

the hourly rate payments and material costs that will accrue in performing this contract 
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in the next succeeding 30 days, if added to all other payments and costs previously 
accrued, will exceed 85 percent of the ceiling price in the Schedule, the Contractor 
shall notify the Contracting Officer giving a revised estimate of the total price to the 
Government for performing this contract with supporting reasons and documentation. 

 
8.16 Section 508 Compliance:   The Industry Partner shall support the Government in its 

compliance with Section 508 throughout the development and implementation of the 
work to be performed. Section 508 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794d) requires that when Federal agencies develop, procure, maintain, or use 
electronic information technology, Federal employees with disabilities have access to 
and use of information and data that is comparable to the access and use by Federal 
employees who do not have disabilities, unless an undue burden would be imposed on 
the agency.   Section 508 also requires that individuals with disabilities, who are 
members of the public seeking information or services from a Federal agency, have 
access to and use of information and data that is comparable to that provided to the 
public who are not individuals with disabilities, unless an undue burden would be 
imposed on the agency.  

 
The Industry Partner should review the following Web sites for additional 508 
information: 
 
http://www.section508.gov/index.cfm?FuseAction=Content&ID=12 
http://www.access-board.gov/508.htm 
http://www.w3.org/WAI/Resources 
 

8.17 Reporting Executive Compensation and First-Tier Subcontract Award: Unless 
otherwise directed by the contracting officer, reporting must occur by the end of the 
month following the month of award of a first-tier subcontract with a value of $25,000 
or more, ( and any modifications to these subcontracts that change previously reported 
data).  Reporting on first-tier subcontracts is done at the Federal funding 
accountability and Transparency Act Subaward Reporting system (FSRS) at 
http://www.fsrs.gov.   

 
Reporting on executive compensation is done at the Central Contractor Registration at 
http://www.ccr.gov.  Reporting on executive compensation occurs by the end of the 
month following the month of a contract award, and annually thereafter.  The 
contractor shall report the names and total compensation of each of the five most 
highly compensated executives for the contractor’s preceding fiscal year. 
 
The contractor shall refer to the following clause incorporated by reference for 
exceptions and further guidance. 

 
   FAR 52.204-10, Reporting Executive Compensation and First-Tier 

Subcontract Awards   (July 2013 2010) 
 
8.18 CONTRACTOR MANPOWER REPORTING  
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Section 2330a  of title 10, United States Code (10 USC 2330a), requires the Secretary 
of Defense to submit to Congress an annual inventory of contracts for services 
performed during the prior fiscal year for or on behalf of the Department of Defense 
(DoD). The inventory must include the number of contractor employees using direct 
labor hours and associated cost data collected from contractors. 

  
The prime contractor shall report all contractor labor hours and cost data (including 
subcontractor labor hours and cost data) required for performance of services provided 
under this contract.  The prime contractor is required to completely fill in all required 
data fields in accordance with the contractor’s user guide instructions found at 
http://www.ecmra.mil. 

 
Reporting inputs will be for the labor executed during the period of performance for 
each Government fiscal year (FY), which runs 1 October through 30 September for 
the life of the contract.  While inputs may be reported any time during the FY, all data 
shall be reported no later than 31 October* of each calendar year.  Contractors may 
direct questions to the CMRA help desk. 

 
*Reporting Period:  Contractors are required to input data by 31 October of each year.  
However, due to the delayed implementation, input of FY12 data is required by 31 
Mar 13. 

 
Uses and Safeguarding of Information:   Information from the secure web site is 
considered to be proprietary in nature when the contract number and contractor 
identity are associated with the direct labor hours and direct labor dollars.  At no time 
will any data be released to the public with the contractor name and contract number 
associated with the data. 

 
User Manuals:  Data for Air Force service requirements must be input at the Air Force 
CMRA link.  However, user manuals for government personnel and contractors are 
available at the Army CMRA link at http://www.ecmra.mil.   

 
9.0 Invoicing and Payment:   The contractor shall submit invoices, no later than five (5) 

workdays after acceptance by the Government of the product, service, and/or cost 
item.  The contractor shall submit invoices electronically to the Central Invoice 
Service (CIS), which is available through GSA’s AAS Business Systems (AASBS) 
portal, https://portal.fas.gsa.gov.  The payment information must satisfy a two-way 
match (AASBS and SAM, https://www.sam.gov) for the invoice to be successfully 
processed for payment.  Incorrect or non-matching information is the contractor’s 
responsibility and will result in rejected invoices or other similar delays in payment.  
The Client Representative and GSA Customer Account Manager must approve the 
invoice in AASBS prior to payment. 

 
 Invoices shall be submitted simultaneously to GSA’s electronic Web Based Order 
Processing System (currently ITSS) and to GSA’s Financial Operations and 



Page 27 of 30 
 

Disbursement Branch (BCEB) not later than five (5) workdays after acceptance by the 
Government of the product, service, and/or cost item.  In the absence of Government 
acceptance of services within thirty (30) days, the contractor shall submit an invoice.  
Invoices shall be submitted monthly through GSA’s electronic Web Based Order 
Processing System (currently ITSS) to allow the client to electronically accept and 
certify services received by the CR.  Electronic acceptance by the CR is considered 
concurrence and acceptance of services.  The Contractor shall also submit a proper 
invoice to GSA’s BCEB. 

 
Original invoices shall be marked (stamped) “Original Copy” and submitted to GSA.  
For revised invoices, the Contractors should provide: 1) a distinguishing invoice 
number, 2) a brief explanation and 3) a cross reference to any previous invoice 
submission(s) for purposes of tracking and avoiding duplicate payments.  The 
contractors can distinguish revised invoices by inserting an “R” at the end of the 
original invoice number, i.e. Inv123456 (original), Inv123456R (revised).  
 
Contractor may submit an electronic invoice on GSA’s Kansas City web site, 
www.finance.gsa.gov, or mail a hardcopy to the following address.  Electronic posting 
is preferred the only method of submission and will result in a quicker payment.   
 
NOTE:  Only use one method of submission, web site or regular U.S. mail, but not 
both. 
 
Hardcopy invoice shall be submitted to: 
 

General Services Administration 
Financial Operations and Disbursement Branch (BCEB) 
P.O. Box 219434 
Kansas City, MO 64121 9434 
 

The contractor’s invoice will be submitted monthly for work performed the prior 
month.  The contractor may invoice only for the hours, travel and unique services 
ordered by GSA and actually used in direct support of the client representative’s 
project.  The invoice shall be submitted on official letterhead and shall include the 
following information at a minimum.     The contractor may invoice only for the 
hours, travel and unique services ordered by the government and actually used in 
direct support of the client representative’s project.  The invoice shall include the 
following information at a minimum. 

 
• GSA Task Order Number 
• Task Order ACT Number 
• Remittance Address 
• Period of Performance for Billing Period 
• Point of Contact and Phone Number 
• Invoice Amount 
 Skill Level Name and Associated Skill Level Number 
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 Actual Hours Worked During the Billing Period 
 Travel Itemized by Individual and Trip (if applicable); backup information 

must be provided in either the TSR (or separately) to substantiate the 
traveler’s name, dates of travel, destination, purpose of travel and cost 
(airfare, lodging, per diem and other expenses) for each trip.  This 
information must be provided in enough detail to allow GSA to verify 
compliance with the FTR. 

 Training Itemized by Individual and Purpose (if applicable) 
 Support Items Itemized by Specific Item and Amount (if applicable) 

 
Invoices for final payment must be so identified and submitted when the task has been 
completed and no further charges are to be billed. 
 
The contractor’s information in the Central Contractor Registration (CCR), 
http://www.ccr.gov , must always match the contractor’s information in GSA’s 
electronic Web Based Order Processing System (currently ITSS).  Incorrect or non
matching information is the contractor’s responsibility and will result in rejected 
invoices or other similar delays in payment. 
 
The contractor’s information in the System for Award Management (SAM) 
[http://www.SAM.gov].  (If you had an active record in CCR, you have an active 
record in SAM), must always match the contractor’s information in AAS Business 
Systems (AASBS) contract registration. (( GSA’s electronic Web Based Order 
Processing System (currently ITSS)  Incorrect or non-matching information is the 
contractor’s responsibility and will result in rejected invoices or other similar delays in 
payment. 

The following clauses are incorporated by reference. 
 
FAR 52.212-4, Contract Terms and Conditions—Commercial Items, Alternate I (FEB 
2007)(MAY 2014) 
FAR 52.216-31, Time and Materials/Labor Hour Proposal Requirements—
Commercial Item Acquisition (FEB 2007) 
 
FAR 52.232-00 (DEVIATION)(AUG 2012) – Providing Accelerated Payments to 
Small Business Subcontractors 
 

PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS 
SUBCONTRACTORS 

(DEVIATION) (AUG 2012) 
This clause implements the temporary policy provided by OMB Policy Memorandum M-12-
16, Providing Prompt Payment to Small Business Subcontractors, dated July 11, 2012. 

 
 (a)  Upon receipt of accelerated payments from the Government, the contractor is 
required to make accelerated payments to small business subcontractors to the 
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Central Contractor Registration (CCR) 
Network-Centric Commanders Decision Service (NetCDS) 
Client Representative (CR) 
Common Access Card (CAC) 
Defense Information Systems Agency (DISA) 
Electronic Maintenance Operations Control Center (EMOCC) 
Federal Acquisition Regulation (FAR) 
Federal Acquisition Service (FAS) 
Foreign Military Sales (FMS) 
General Services Administration (GSA) 
International Traffic in Arms Regulations (ITAR) 
Mission Design Series (MDS) 
Other Direct Cost (ODC) 
Patriot Excalibur (PEX) 
Public Key Infrastructure (PKI) 
Quality Control Plan (QCP) 
Security Technical Implementation Guides (STIG) 
Senior Contracting Officer (SCO) 
Service Oriented Architectures (SOA) 
Skill Level (SL) 
Standardization and Evaluation (Stan Eval) 
Subject Matter Experts (SME) 
Past Performance information Retrieval System (PPIRS) 
Unit Level/Unit Command and Control (UL/UC2) 
 




